

**NATIONAL SEEDS CORPORATION LIMITED**  
(A GOVT. OF INDIA UNDERTAKING MINIRATNA COMPANY)  
**REGIONAL OFFICE: BHOPAL 462 023 (Madhypradesh)**

No.3/Engg./ConGodown./NSC-Bho/2018-19

Dt.12/06/2018

**CORRIGENDUM**

(2849)  
Following Amendment is being made in our NIT No.IT-2849 dated 02/06/2018 invited for construction of seed storage godown at Indore from eligible contractors, which is uploaded on NSCwebsite i.e. [www.indiaseeds.com](http://www.indiaseeds.com) <https://indiaseeds.eproc.in>

1. Clause No.2 –Liquidated damages for delay which may read as below

Existing clause 2	Approved clause 2
“ The contractor shall pay to the employer an amount equal to 10% or such smaller amount the employer may decide on the amount of estimated cost of the whole work as shown in the tender as compensation as liquidated damage for such default and not as penalty”	“ Incase of delay in completion of civil contracts, LD shall be levied from the contractor at the rate of ½ %( half percent) of the contract price per week of delay, subject to a maximum of 10% (ten percent) of the contract price”

Other terms &condition of tender will be remaining same.

*Suf* 12/06/2018  
Regional Manager  
NSC, RO Bhopal